

---

<b>Addendum Number</b>	Two (2)
Addendum Date of Issue	April 24, 2019
RFQ Number	RFQ 19149
RFQ Description	RFQ 19149 – Supply of Boilers at 10 Deauville Ln.
Page(s):	Two (2)
Attachment(s):	N/A

---

This Addendum forms part of the above mentioned RFQ document and is to be read, interpreted, and coordinated with all other parts. The following revisions supersede the information contained in the original RFQ documents issued for the above-named project to the extent referenced and shall become part thereof.

The following information supplements and/or supersedes the RFQ document issued on **April 09, 2019**.

**1. QUESTIONS, ADDENDUM, & SUBMISSION DEADLINE**

- a. **The Submission Deadline**, as stated in the RFP Timetable, has been changed to **Friday May 10<sup>th</sup> 2019**. The closing time remains the same at 2:00:00 p.m. Toronto time.
- b. **The Questions Deadline**, as stated in the RFP Timetable, has been changed to **Friday April 29<sup>th</sup> 2019** at 4:00:00 p.m. Toronto time.
- c. **The Addendum Deadline**, as stated in the RFP Timetable, has been changed to **Friday May 3<sup>rd</sup> 2019** at 4:00:00 p.m. Toronto Time.

**2. QUESTIONS & ANSWERS**

Q1. Is decommissioning, removal & disposal of the existing boilers/pumps part of this tender?

**A1. Decommissioning, removal and disposal of existing equipment shall not form part of this tender. This scope shall be completed by TCHC.**

Q2. Shall the new boilers installed and connected to the existing system full operational part of this tender?

**A2. The Proponent's scope is to supply and deliver the requested equipment into the Penthouse Boiler Room. If the equipment are delivered in pieces to accommodate delivery into the Boiler Room, the Proponent shall then be responsible for reassembly, certification and warranty commencing at full reassembly. The Proponent shall be responsible of placing the boilers onto the existing housekeeping pads, whereas the final connections to the heating plant shall be completed by TCHC. The Proponent shall then return to site to perform startup/commissioning of the boilers and pumps. The Proponent shall turnover all**

**commissioning reports, warranty, shop drawings, O&M manuals, etc. to TCHC after commissioning, but prior to substantial completion.**

- Q3. Shall the new pumps be placed within the existing pipes and connected to system full operational part of this tender?
- A3. The Proponent shall be responsible for delivering the pumps into the boiler room and place in the room as directed by the TCHC Construction Manager. Final connections of the pumps to the heating plant shall be completed by TCHC.**
- Q4. Is there anything to do with the rest of the work (demo/new) which are shown on the provided drawing set under this tender other than proposed SOW for boilers and pumps?
- A4. Aside for the scope stipulated above, the remaining scope shown in the plans and specifications shall be completed by TCHC.**

All other terms and conditions remain the same.

Bakhadir Salakhutdinov  
Sourcing Manager, Strategic Procurement  
Toronto Community Housing

[End of Addendum #2]