
Addendum Number	1
Addendum Date of Issue	November 08, 2021
RFQ Number	RFQ 21266
RFQ Description	RFQ 21266 - Supply, and Installation of Bulletin Boards at Various TCHC Locations
Page(s):	2
Attachment(s):	n/a

This Addendum forms part of the above mentioned RFQ document and is to be read, interpreted, and coordinated with all other parts. The following revisions supplements and/or supersedes the information contained in the original RFQ documents issued on October 26, 2021 for the above-named project to the extent referenced and shall become part thereof.

1. QUESTIONS AND ANSWERS

- Q1. What can we anticipate the substrate to be for installation? We would need to plan for concrete or drywall anchoring etc.
- A1. **Combination of both. The large percentage would be drywall. Some new renovated sites may have decorative tiles, but not many. The TCHC project manager would provide a breakdown of the locations and their mounting surfaces, after award, to the winning Proponent. A kick off meeting shall be held to further outline all details.**
- Q2. With the global supply chain issues, do you have a firm date in which you plan to award this? Also should there be supply shortages after award, will there be any leniency due to the current climate?
- A2. **TCHC tentatively plans to award within 2-3 weeks after the project closing. TCHC would anticipate work to take place as soon as the tender is awarded; and ideally, TCHC would like to complete all work (supply and installation) no later than by end of December 2021. However, if there are supply chain issues, then Yes, TCHC can address this as needed. In such a case, TCHC would prefer to have the supply portion completed by December 2021, with the installation being completed in January 2022.**

- Q3. We are just wondering if we can purpose another bulletin board in lieu of the specified ones. It's a shorter lead time and offers the same features, except it slides rather than swings open. It is also the same dimensions as the specified ones. The specification documents for the alternate proposed product is attached for TCHC's review.



- A3. At present time, this option is not convenient for staff and sites. TCHC would like to stay with the opening doors. The opening doors make it easier for staff to remove and place new signs and posters in a more organized manner. The sliding doors hinder the ability to work cohesively to put up all of the required materials without hitting a barrier down the middle.

Therefore, the answer is NO. Please provide the specified products as outlined in the scope of work.

- Q4. Do you know what these boards are being mounted on, is it drywall, concrete or potentially both?

- A4. Combination of both. The large percentage would be drywall. Some renovated sites may have decorative tiles, but not many. The TCHC project manager would provide a breakdown of the locations and their mounting surfaces, after award, to the winning Proponent. A kick off meeting shall be held to further outline all details.

All other terms and conditions remain the same.

Amanda Abbott
Sourcing Manager, Strategic Procurement

[End of Addendum #1]