
Addendum Number	5
Addendum Date of Issue	November 06, 2020
RFP Number	20244-PP
RFP Description	Construction-Over Cladding, Window/Roofing Replacement and Mechanical Upgrades - 855 Roselawn Ave and 2195 Jane St.
Page(s):	1
Attachment(s):	0

This Addendum forms part of the above mentioned RFP document and is to be read, interpreted, and coordinated with all other parts. The following revisions supplements and/or supersedes the information contained in the original RFP documents issued on September 11, 2020 for the above-named project to the extent referenced and shall become part thereof.

1. RFP TIMETABLE

- a. **The Deadline for Issuing Addenda**, as stated in the RFP Timetable, has been changed to Tuesday November 10, 2020. The time remains the same at 4:00 p.m. Toronto time.

All other terms and conditions remain the same.

Joanne Bourne-James
Sourcing Manager, Strategic Procurement

[End of Addendum #5]