
Addendum Number	4
Addendum Date of Issue	January 20, 2022
RFQ Number	21339
RFQ Description	Geotechnical Services – Lawrence Heights Revitalization Northeast District – Phase 1 (Stage 3/4)
Page(s):	1
Attachment(s):	N.A.

This Addendum forms part of the above mentioned RFQ document and is to be read, interpreted, and coordinated with all other parts. The following revisions supplements and/or supersedes the information contained in the original RFQ documents issued on December 29, 2021 for the above-named project to the extent referenced and shall become part thereof.

1. QUESTIONS AND ANSWERS (answers in bold)

Q1. The Excel sheet doesn't say what type of EACH and UNIT we're to use. Is it days, hours or weeks?

A1. No. of Days / No. of Hours per day (e.g. 8 days/8 hours per day and 10 days/4 hours per day), would be the preferred units for evaluation. All proponent submissions will be converted to an equivalent unit for evaluation.

All other terms and conditions remain the same.

Amanda Abbott
Sourcing Manager, Strategic Procurement

[End of Addendum #4]